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To: All Interested Parties
FROM: California High-Speed Rail Authority (Authority)

SUBJECT: ANSWERS TO FREQUENTLY ASKED QUESTIONS, RFEI HSR #15-02

The Authority is issuing this notification to help answer some questions that have been asked by
potential Respondents. Please direct any additional questions to the Authority’s point of
contact:

Rebecca Harnagel
California High-Speed Rail Authority
770 L Street, Suite 620 MS 2
Phone: (916) 324-1541
Fax: (916) 322-0827
Email: deliveryapproach@hsr.ca.gov

1 Will the Authority accept meetings and/or conference calls to discuss the RFEI prior to the
due date?

e Yes, interested parties who intend to respond to the RFEI are welcome to request a
meeting and/or conference call with the Authority prior to submitting their EOI. Please contact
the Authority point-of-contact in the RFEL.

2 What s the level of detail the Authority expects in the responses for the RFEI?

o The Respondent should ultimately determine the level of detail necessary to convey the
appropriate feedback to the Authority given the information included and questions posed in
the RFEI. The RFEl is not an official procurement and, therefore, the Authority does not expect
Respondents to provide the level of detail normally provided in a proposal during a formal
procurement.

e At a minimum, the Authority is seeking feedback on the key issues identified in the RFEI
(e.g., commercial structure and terms, financing, cost reductions, and technical integration)
based on the expertise of the industry. The Authority expects Respondents to clearly articulate
and support their responses and to provide a level of detail that the Authority can use in
finalizing its delivery strategy.
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3 Which project does the Authority intend to develop? 10S North, 10S South, or both?

The Authority’s objective is to build a high-speed rail system and to begin operations as soon as
possible. Certain constraints and requirements, such as the operating system not needing an
operating subsidy, available funding, and market constraints, all must be considered in the
Authority’s delivery strategy.

Based on Authority analysis, both the 10S-North and the 10S-South do not require an operating
subsidy. The Authority’s revenue and operating cost projections for the I0S-North and 10S-
South are available in its Draft 2012 Business Plan and 2014 Business Plan.

The Authority will use feedback received in the EOls in determining its ultimate delivery strategy
for moving forward with delivering the first high-speed rail system in the United States.

The Authority is open to receiving ideas and proposals for alternative segments other than the
I0S-North or 10S-South. However, Respondents are advised to consider the Authority’s
objectives (as stated in the RFEI) and constraints outlined above when considering submitting
ideas or proposals for alternative segments and should provide the Authority with an
explanation of how an alternative segment can meet both the objectives and constraints of the
Authority including the key objective of an operable high-speed rail service that does not require
an operating subsidy.

4 What is the estimated construction cost and schedule for the 10S North and 10S South?

The most recent cost estimate and schedule for the 10S South is included in the 2014 Business
Plan. Estimates for the 10S North are included in the Draft 2012 Business Plan and in the Board
presentation for the approval of Board Resolution 11-22. The Business Plan is the Authority’s
official update] on the status and plan for the high-speed rail system and is regularly published
every two years. Elements of the cost estimates in the Business Plans are reviewed and analyzed
on an ongoing basis and updates to cost estimates are made in subsequent Business Plans. The
Authority anticipates issuing the draft of its 2016 Business Plan in February 2016.

The Authority’s cost estimates and schedule are developed based on a bottom-up costing
analysis and the level of design necessary for environmental clearance. The cost estimates do
not consider efficiencies and cost savings due to alternative delivery strategies, such as a DBFM.
The Authority believes that an alternative delivery strategy can reduce costs and shorten
schedule.

The cost estimates for the I0S-North and 10S-South are provided below. The DBFM will not
include the FCS civil works (i.e., CP#1 — CP#4) in the Central Valley, which will be delivered under
separate design-build contracts.
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10S-North

2013 $ (billions)

Planning, Environmental, and ROW

Professional Services 2.57
Right-of-Way Acquisition 1.55
Subtotal 4.12
Stations and Rolling Stock
Stations 0.93
Rolling Stock 0.89
Heavy Maintenance Facility 0.64
Subtotal 2.46
.. .. Unallocated
Civil Works and Infrastructure Civil Works Infrastructure .
Contingency
San Jose to Gilroy 4.06 0.61 0.24
Gilroy to Carlucci Rd. 5.42 0.76 0.27
Carlucci Rd. to FCS 0.24 0.03 0.01
Merced Extension 0.82 0.37 0.06
First Construction Segment (FCS) 3.55 1.43 0.25
FCS to Bakersfield 0.71 0.13 0.05
Subtotal 14.80 3.33 0.88
10S-North Year of Expenditure $ (billions)

Planning, Environmental, and ROW

Professional Services 3.11
Right-of-Way Acquisition 1.71
Subtotal 4.82
Stations and Rolling Stock
Stations 1.14
Rolling Stock 1.03
Heavy Maintenance Facility 0.74
Subtotal 2.92
.. . . Unallocated
Civil Works and Infrastructure Civil Works Infrastructure .
Contingency
San Jose to Gilroy 5.25 0.83 0.32
Gilroy to Carlucci Rd. 6.96 1.03 0.36
Carlucci Rd. to FCS 0.30 0.04 0.02
Merced Extension 0.94 0.44 0.08
First Construction Segment (FCS) 3.83 1.65 0.27
FCS to Bakersfield 0.80 0.16 0.06
Subtotal 18.08 4.16 1.09
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10S-South 2013 S (billions)
Planning, Environmental, and ROW
Professional Services 2.74
Right-of-Way Acquisition 1.40
Subtotal 4.14
Stations and Rolling Stock
Stations 0.63
Rolling Stock 0.89
Heavy Maintenance Facility 0.64
Subtotal 2.16
.. . . Unallocated
Civil Works and Infrastructure Civil Works Infrastructure .
Contingency
Merced Extension 0.82 0.37 0.06
First Construction Segment (FCS) 3.55 1.43 0.25
FCS to Bakersfield 0.71 0.13 0.05
Bakersfield to Palmdale 5.83 0.99 0.32
Palmdale to Burbank 7.15 0.50 0.22
Subtotal 18.06 3.42 0.90
10S-South Year of Expenditure $ (billions)
Planning, Environmental, and ROW
Professional Services 3.10
Right-of-Way Acquisition 1.47
Subtotal 4.57
Stations and Rolling Stock
Stations 0.73
Rolling Stock 1.03
Heavy Maintenance Facility 0.74
Subtotal 2.51
.. . . Unallocated
Civil Works and Infrastructure Civil Works Infrastructure .
Contingency
Merced Extension 0.94 0.44 0.08
First Construction Segment (FCS) 3.83 1.65 0.27
FCS to Bakersfield 0.80 0.16 0.06
Bakersfield to Palmdale 6.68 1.17 0.38
Palmdale to Burbank 8.15 0.59 0.26
Subtotal 20.40 5.05 1.05

e The Authority’s 2014 Business Plan assumes an operations date of 2022 for the 10S-South and
the Draft 2012 Business Plan assumes an operations date of 2022 for I0S-North.

e The Authority has received environmental approvals on the Merced to Fresno and Fresno to
Bakersfield project sections. The Authority expects that the other project sections will receive
environmental approval by the end of 2017.
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5 Please provide additional detail on the proposed commercial and contract structure. How does
the Authority plan to deal with interfaces between contractors and the Authority?

The Authority’s primary objective is to reach operations as soon as possible while meeting all of
its requirements. In addition, the Authority would like to limit the number of contracts it will
need to manage and also reduce the number of technical interfaces of the system. In the RFEI,
the Authority outlined a potential approach to a commercial and contract structure that it
believes could achieve these objectives. However, the Authority is open to alternative structures
that would help achieve these objectives.

As stated in the RFEI, the Authority is interested in industry’s comments on a single, large DBFM
contract for the construction and long-term maintenance of the civil works, track, and rail
infrastructure for an 10S. In addition, the Authority could separately procure rolling stock,
stations, and an operator. Alternatives and/or improvements to this approach are also of
interest to the Authority and should be accompanied by the reasons why the revised approach
will better meet the Authority’s stated objectives.

The Authority anticipates that the counterparty to a DBFM contract (the Developer) would likely
consist of a consortium of companies that can integrate and, together, deliver, and partially
finance the scope of the I0S elements described above. The Developer would be expected to
have contracts with one or more entities to perform the design, construction, and maintenance.
The Developer would also need to provide financing to support a portion of the capital cost.
The Developer would interface with a rolling stock provider and operator over the life of the
contract. If the delivery of the entire I0S, rolling stock, and operations is broken down in this
manner, interface responsibilities will be clearly defined in the contracts. The Authority will
provide specifications that the Developer must meet with regard to integrating with other
parties.

The commercial and contract structure outlined in this question is based on other DBFM
contracts for high-speed rail. The Authority welcomes feedback on this structure and is open to
alternative structures.

6 What is the envisioned size and duration for the DBFM contract? Will there be more than one
DBFM contract on an 10S?

The construction cost estimate for the I0S-North and 10S-South contains costs that will be borne
by the Authority and other contractual parties to the Authority in the delivery of the I0S (e.g.,
rolling stock provider, DB contractors on FCS, station developers, etc.). The cost estimates
provided in the tables above break down the cost estimates for the 10S-North and 10S-South in
2013 dollars and year of expenditure dollars. The DBFM would include the civil works and
infrastructure costs, but exclude the civil works costs for the FCS which will be delivered through
separate design-build contracts (i.e., CP#1-CP#4).

The Authority believes that an alternative delivery model will drive innovation and reduce
construction costs and schedule. Additionally, the Authority anticipates paying a series of
milestone payments to the Developer during the construction period to reduce the amount of
financing required under the DBFM contract.

The DBFM contract will be a long-term contract. The Authority anticipates that the duration of
the contract will be 30 or more years.
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e The Authority seeks feedback on the contract size and the duration of the DBFM contract. The
Authority also seeks feedback on how the scope for the 10S options could be split up to be
acceptable to industry, if necessary. For example, separating civil works from track and rail
infrastructure or separating the 10S into more than one DBFM contract. Respondents should
discuss the benefits of these proposed structures and also address key risks, such as the
interface and integration between contractors and technology.

7 How much construction funding is available for the DBFM contract? Are there any restrictions on
funding that would impact the DBFM contract?

e The Authority currently has three main sources of funding for the capital costs of the Program:
Federal grants (ARRA and Fiscal Year 10 grant funds), Proposition 1A bond proceeds, and
proceeds from the Greenhouse Gas Reduction Fund (GGRF) via the Cap-and-Trade (C&T)
program.

e All of the Federal grant funds (approximately $3.2B) and approximately $5.9B of Prop 1A funds
have been committed to the design-build civil works contracts in the Central Valley, “bookend”
improvements in Northern and Southern California, regional connectivity projects, and pre-
construction activities and Authority administrative activities. This includes 1A funds
appropriated to other agencies outside of the Authority.

e Remaining available funds consist of the remainder of Prop 1A bond proceeds (approximately
$4.1 billion) and funding from the C&T program.

e The C&T program provides the Authority with a long-term, continuous source of funding. In
FY14/15, the Authority received $250M and in FY15/16 the Authority will receive a guaranteed
amount of $400M. Additionally, beginning in FY15/16, the Authority will receive 25% of the
annual proceeds to the GGRF on a continuous basis. The enacted budget projects that the GGRF
will receive $2B and, therefore, the Authority’s 25% portion will equate to $500M in FY15/16.

e The Authority anticipates using the remaining available funds during the construction period to
make milestone or progress payments to reduce the amount of financing required.

e For purposes of the RFEI, Respondents should assume that the Authority receives $500M
through FY 2050. The Authority welcomes feedback on its long-term funding sources and the
ability to raise the necessary financing to complete an 10S and begin high-speed passenger
service in California. Respondents should provide sufficient detail on any assumptions or
conditions precedent to raising the necessary financing.

e Ultimately, revenues from operations will be available to pay for operating and maintenance
costs and any remaining revenues will be available to repay financing. The Authority's
projections of revenues and cash flow are contained in the Draft 2012 Business Plan for the 10S-
North and the 2014 Business Plan for the 10S-South.

8 Does the Authority have revenue and operating cost projections for the 10S-N and 10S-S?

e The most recent revenue and operating cost projections for the 10S-South are provided in the
2014 Business Plan. The most recent revenue and operating cost projections for the |0S-North
are provided in the Draft 2012 Business Plan. Based on the Authority’s projections, the 10S-
North and 10S-South do not require an operating subsidy.



ANSWERS TO FREQUNETLY ASKED QUESTIONS, RFEI HSR #15-02

Page 7

9 Will the procurement be a two-step process consistent with previous construction procurements?
What will be the technical and price weightings?

The procurement process will likely include a two-step process consisting of a Request for
Qualifications and a Request for Proposals. The technical and price weightings, as well as the
evaluation criteria, have not yet been determined. However, given the highly technical nature of
the technical scope, the Authority is considering assigning a greater weighting to technical
proposals than it has in its previous design-build procurements for CP#1-#3. The Authority
welcomes feedback on the appropriate procurement structure and technical and price
weightings.

10 Will systems and rolling stock be procured separately for the 10S-North and the 10S-South?

The Authority recognizes the operational benefit of having one system and one type of rolling
stock across the entire California High-Speed Rail system and anticipates that systems and rolling
stock will be the same across all geographical segments within the California High-Speed Rail
system. Therefore, if systems are included as part of a DBFM contract, then the systems supplier
would also be required to provide systems for separate contracts, if applicable, on other
segments of the system. The rolling stock provider will also be required to provide rolling stock
to operate across the entire system and not just one individual segment.

11 Who will operate the system? What will the Authority’s role be in the operation of the system?

Consistent with the 2014 Business Plan, the Authority will remain the owner of the California
High-Speed Rail system and will contract with a third party to operate the system. The RFEI
discusses the role of the operator in overall system delivery strategy as a separate contract from
civil works and infrastructure (under a potential DBFM contract) and the rolling stock (under a
potential DBM contract). Ultimately, the Authority will seek to procure a long-term operating
concession that transfers revenue and ridership risk to a concessionaire. The 2014 Business Plan
also discusses how a potential long-term operating concession could be procured after the
ramp-up period and once ridership has been demonstrated. As part of the RFEI process, the
Authority is interested in receiving feedback on accelerating an operating concession and
engaging a long-term operator as early as possible. The Authority is also interested in feedback
on how this could generate additional incremental financing above and beyond financing
secured by Cap-and-Trade.

12 Will the responses to the RFEI be kept confidential?

All written correspondence, including EOIls, submitted to the Authority in response to the RFEI
are, upon their receipt by the Authority, subject to the Open Government Laws. Respondents
should familiarize themselves with the Open Government Laws prior to submittal.

If a Respondent has special concerns about information that it desires to make available to the
Authority, but which it believes constitutes a trade secret, proprietary information, or other
information excluded from disclosure, such Respondent should specifically and conspicuously
designate that information as “TRADE SECRET” or “CONFIDENTIAL” in its filed response to the
RFEI. Blanket, all-inclusive identifications by designation of whole pages or sections as containing
proprietary information, trade secrets or confidential commercial or financial information shall
not be permitted and shall be deemed invalid. The specific proprietary information, trade secrets
or confidential commercial and financial information must be clearly identified as such.
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Under no circumstances, however, will the Authority be responsible or liable to the Respondent
or any other party for the disclosure of any such labeled materials, whether the disclosure is
deemed required by law, by an order of court, or occurs through inadvertence, mistake or
negligence on the part of the Authority or its officers, employees, contractors or consultants.
The Authority will not advise a Respondent as to the nature or content of documents entitled to
protection from disclosure under the Public Records Act, FOIA, U.S. Department of
Transportation (USDOT) FOIA regulations (49 C.F.R. § 7.17) or other applicable laws and
implementing regulations, as to the interpretation of the Public Records Act or FOIA or as to the
definition of trade secret. The Respondent shall be solely responsible for all determinations
made by it under applicable laws, and for clearly and prominently marking each and every page
or sheet of materials with "TRADE SECRET" or "CONFIDENTIAL" as it determines to be
appropriate. Each Respondent is advised to contact its own legal counsel concerning the Public
Records Act, FOIA and other applicable laws, and their application to the Respondent's own
circumstances.

Discussions as part of one-on-one meetings before or after submittal of an EOI will be kept
confidential by the Authority; provided, however, that under no circumstances will the Authority
be responsible or liable to a Respondent or any other party as a result of disclosing any
materials, whether the disclosure is deemed required by law, by an order of court, or occurs
through inadvertence, mistake or negligence on the part of the Authority or its respective
officers, employees, contractors, or consultants.

For more information about RFEI HSR #15-02 visit
http://www.hsr.ca.gov/About/Doing Business with HSR/contracts for bid.html
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